STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 13/ 05 IN SAN DI EGO COUNTY AT VAR OUS 10/ 17/ 05
CONTRACT NUMBER 11- 265404 LOCATI ONS CONTRACT CODE ' E °
LOCATI ON 11- SD-5- R14. 1/ R14. 9 31 CONTRACT | TEMS
CONCRETE BARRI ER AND CRASH CUSHI ONS FEDERAL Al D ACST- X073- (074) E
PHG X073- (074) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 6 FUND TOTAL  HBL 1, 110, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUVBER OF Bl DDERS 2 ENG NEERS EST 930, 655. 00  AMOUNT OVER 14, 005. 00 PERCENT OVER EST 1.50
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 944, 660.00 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 1,171,524.40 1 W ER CONSTRUCTI ON CORPORATI ON 760 743-6776

(| RREGULAR)
2255 BARHAM DRI VE
ESCONDI DO CA 92029

00481419

FAX 760 746-5224



11- 265404 Bl D245

11- SD-5-R14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
10/ 13/ 05 10/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON

W NCHESTER CA

SELECT ELECTRI C MODI FY LI GHTI NG AND TRAFFI C MONI TORI NG SYSTEM

SPRI NG VALLEY CA



Bl D245

11- 265404

11- SD-5-R14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

10/ 13/ 05 10/ 17/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 REYCO SM TH AND REYNCLDS LANDSCAPE AND | RRI GATI ON

RI VERSI DE CA
SELECT ELECTRIC ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND STRI PI NG

POMY CA



11- 265404 Bl D245

11- SD-5-R14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
4 074041 STREET SWEEPI NG LS LUMP SUM 6, 000. 00 6, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1, 250. 00 1, 250. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 6, 500. 00 6, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 128, 000. 00 128, 000. 00
8 (S) 037544 TRAFFI C PLASTI C DRUVS EA 34 100. 00 3, 400. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 8, 000. 00 24, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 820 60. 00 49, 200. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 300. 00 36, 000. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 25.00 12, 250. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 570 8. 00 4, 560. 00
14 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 1, 000. 00 4,000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00 5, 000. 00
16 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 38 300. 00 11, 400. 00
(AERI ALLY DEPGCSI TED LEAD)
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 4, 000. 00 4, 000. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 600. 00 6, 600. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 14, 000. 00 14, 000. 00
21 (S) 208909 EXTEND 200 MM CONDUI T M 2 700. 00 1, 400. 00
22 260201 CLASS 2 AGCGREGATE BASE VB 73 100. 00 7, 300. 00
23 510501 M NOR CONCRETE VB 18 1, 000. 00 18, 000. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 35 1, 000. 00 35, 000. 00
25 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 58, 000. 00 232, 000. 00
26 839701 CONCRETE BARRI ER ( TYPE 60) M 410 315. 00 129, 150. 00
27 037545 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 34 650. 00 22,100. 00
28 037546 CONCRETE BARRI ER ( TYPE 60GE MODI Fl ED) M 37 650. 00 24, 050. 00
29 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 11, 000. 00 11, 000. 00
30 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 56, 000. 00 56, 000. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00 80, 000. 00

TOTAL 944, 660. 00



11- 265404 Bl D245
11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 13/ 05 10/ 17/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00 1500. 00
2 26, 150. 00 26150. 00
3 300. 00 600. 00
4 12, 000. 00 12000. 00
5 6, 600. 00 6600. 00
6 5, 238. 00 5238. 00
7 81, 600. 00 81600. 00
8 288. 00 9792. 00
9 5, 400. 00 16200. 00
10 114. 00 93480. 00
11 216. 00 25920. 00
12 40. 80 19992. 00
13 36. 00 20520. 00
14 360. 00 1440. 00
15 5, 000. 00 5000. 00
16 840. 00 31920. 00
17 5, 000. 00 5000. 00
18 3, 600. 00 3600. 00
19 6, 840. 00 6840. 00
20 14, 306. 10 14306. 10
21 360. 00 720. 00
22 115. 20 8409. 60
23 1, 200. 00 21600. 00
24 2,844.00 99540. 00
25 61, 200. 00 244800. 00
26 270. 00 110700. 00
27 720. 00 24480. 00
28 722. 40 26728. 80
29 11, 040. 00 11040. 00
30 59, 887. 20 59887. 20
31 .00 0. 00
TOT 1,171, 524. 40



